A. G. Contract No. KR88-1207-TRD

ECS File: JFA-88-34

Project: M-~-951-5-402

Fund: 82514

Section: U. S. 89A @ Milton Rd.

AGREEMENT

BETWEEN
THE ARIZONA DEPARTMENT OF TRANSPORTATION
AND
THEE ARIZONA GAME AND FISH DEPARTMENT

THIS AGREEMENT is entered into __ June 16 , 1988,
between the ARIZONA DEPARTMENT OF TRANSPORTATION, by and
through its Highways Division ("ADOT"), and the ARIZONA GAME
AND FISH DEPARTMENT ("AGFD"), by and through the Arizona Game
and Fish Commission.

I. RECITALS

1. ADOT and AGFD are authorized by Arizona Revised
Statutes Sections 28-114 and 17-231, respectively, to enter
into this agreement.

2. ADOT has developed a highway project to relocate a
portion of U. S. Highway B89A in the area north of Interstate
Highway 40, adjacent to Interstate Highway 17; and the

construction of this project will eliminate an existing prairie
dog habitat.

3. As part of the environmental assessment of the
project, ADOT and AGFD have determined that translocating the
prairie dogs to a replacement site will mitigate the project
impact on this wildlife population.

4. The purpose of this agreement is to set forth each
party's responsibilities relative to said tramnslocation.

Therefore, it is mutually agreed as follows:

II. SCOPE OF WORK

1. AGFD shall capture and translocate the prairie dogs as
detailed in the scope of work attached to this agreement as
Fxhibit "A" and, upon completion, shall transmit an itemized
statement of costs to ADOT.
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2. Within 30 days of receipt of a bill from AGFD, ADOT
shall reimburse AGFD for all costs incurred in accomplishing
the translocation, not to exceed $3600.

ITI. MISCELLANEQUS PROVISIONS

1. This agreement shall remain in force and effect until
completion of said work; prov1ded however, that this agreement
may be cancelled at any time prior to the commencement of said
translocation, upon thirty (30) days written notice to the
other party.

2. This agreement shall become effective upon execution
by both parties.

3. This agreement may be cancelled by the Governor in
accordance with Arizona Revised Statutes Section 38-511.

4, The provisions of Arizona Revised Statutes Section
35-214 are applicable to this contract.

5. In the event of any controversy which may arise out of
this agreement, the parties hereto agree to abide by requlred
arbitration as is set forth for public works contracts in
Arizona Revised Statutes Section 12-1518(B) and (C).

IN WITNESS WHEREO¥, the parties have executed this agreement
the day and year first above written.

ARIZONA GAME AND FISH ARIZONA DEPARTMENT OF
DEPARTMENT TRANSP@RTATION
P -
T I '
NS e ﬂ/
By A frt, feme\r & By_ L cinu srasn\
DUANE SHROUFE ‘-5 GARY K.{ROBINSON
Deputy Director Chief Deputy State Englneer

02913
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Arizona Game and Fish Department
Scope of Work - Prairie Dog Translocation
U.S. 83A - Milton Road

Lfter review of available literature dealing with the capture and
translocation of prairie dogs, the following work schedule is
proposed.

Days 1-3 On-site inspection with Game and
Fish perscnnel familiar with the
project site. Pre-baiting will be
initiated on day 1 and continue
through day 3. Augering of 25-30,
6-inch holes at the transplant site
will be completed by day 3.

Days 1-10 Suitable live traps will be baited
and checked repeatedly throughout
daylight hours. All prairie dogs
captured will be removed from the
capture site and released into the
"artificial burrows" constructed at
the release sites. The capture site
will be monitored from a remote
location using binoculars to
determine when no prairie dogs are
present. The capture will be
considered complete when no prairie
dogs are observed for two
consecutive days.

Days 1i-12 If the capture is not completed by
the end of dzy 10, the active
capture will be terminated for two
days. The area will again be pre-
baited, allowing the prairie dogs
free access to the bait. This will
help reduce an avoidance to the
traps that may develop.

Days 1320 Suitable live traps will be baited
and checked repeatedly throughout
daylight hours. A1l prairie dogs
captured will be removed from the
capture site and released into the
"artificial burrows" constructed at
the release sites. The capture site
will be monitored from a remote
location using binoculars to
determine when no prairie dogs are
present. The capture will Dbe
considered complete when no prairie
dogs are observed for two
consecutive days.



Based upon the available
biologists experienced
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Days 21-22

Days 23-25

EXHIBIT "'A"”
(2 of 2)

If the capture is not completed Dby
the end of day 10, +the active
capture will be terminated for two
days. The area will again bhe pre-
baited, allowing the prairie dogs
free access to the bait. This will
help reduce an avoidance to the
traps that may develop.

Suitable live traps will be baited
and checked repeatedly throughout
daylight hours. All prairie dogs
captured will be removed from the
capture site and released into the
"artificial burrows" constructed at
the release sites. The capture site
will be monitored from a remote
location using binoculars to
determine when no prairie dogs are
present. The capture will be
considered complete when no prairie
dogs are observed for two
consecutive days.

literature and conversations with

in prairie dog work, it is anticipated

that the capture will be successfully completed in less than the

25 days allocated.

As indicated, the project will be considered

complete when no prairie dogs are observed on two consecutive

days.
Budget:
4. Personnel Services

Wildlife Assistant - 25 days at $80 day $2,000
B. Vehicle Mileage

1200 miles at $.38 per mile 456
C. Per Diem

25 days at $20 per day 500
D. Miscellaneous Supplies

Bait, traps, etc. 225
E. Equipment Rental

Auger -~ 1 day at $H400 500
F. Project Grand Total $3,581

This project will be conducted on a cost-reimbursable basis, with
the total cost not to exceed the amount listed in item F. above.



